COMBINED EVALUATION REPORT

<u>UPGRADATION OF SEWERAGE SYSTEM AND CONSTRUCTION OF WASTEWATER TREATMENT PLANT (WWTP)</u> <u>GOJRA CITY</u> Package-2 (<u>DISPOSAL STATION AND FORCEMAIN</u>)

| Allocation of Funds | Date of Advertisem ent | Closing date of tenders | Opening date of tenders | No. of Bid documents sold | No. of Bid Documents submitted | Detail/ No. of Bidders Participated | Name of the Qualified and Disqualified Bidder | | Reason for | Financial Bid | Seniority according |
|---------------------|------------------------------|-------------------------|-------------------------|---------------------------------|--------------------------------------|---|---|--------------|---|------------------|---|
| | | | | | | | Qualified | Disqualified | Disqualifi cation | opening Date | to Evaluation |
| 443,573,360 | 24/11/2023 | 9/12/2023 | 11/12/2023 | 18 | 5 | M/s Shad Construction Co. | M/s Shad Construction Co. | - | - | 27-12-23 | M/s Shad Construction Co. 9.994 % below |
| | | | | | | M/s PACON Internationals | M/s PACON Internationals | - | - | - | M/s Muhammad Hanif Anjum 3.518 % Below |
| | | | | | | M/s Muhammad Hanif Anjum | M/s Muhammad Hanif Anjum | - | - | - | HMS Enterprises JV RAH 2.38 % Below |
| | | | | | | HMS Enterprises JV | HMS Enterprises JV | | | - | M/s PACON International s 3.111 % above |
| | | | | | | Ch A Latif Sons PVT Ltd | | Sons PVT | Does not meet the minimum requiste criteria | - | - |