

**EVALUATION REPORT**

**IMPROVEMENT AND REHABILITATION OF P-2 MISSION & MONGI ROAD AND CHOWKS IN GOJRA CITY**

Allocation of Funds	Date of Advertisement	No. of Bid Documents Sold	No. of Bid Documents Submitted	Closing Date of Tender	Opening date of Tender	Detail/ No. of bidder Participated	Name of Qualifies and Disqualified		Reason for Disqualification	Financial Bid opening Date	Seniority according to Evaluation
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
152,021,990	7/5/2023	21	07	24/5/2023	25-05-2023	M/s Ch Abdul Ghafoor Goheer	M/s Ch Abdul Ghafoor Goheer	-	-	09-06-2023	M/s Ch Abdul Ghafoor Goheer
						Naveed Construction (Pvt.) Limited	Naveed Construction (Pvt.) Limited	-	-	-	Naveed Construction (Pvt.) Limited
						M/s Muhammad Hanif Anjum	M/s Muhammad Hanif Anjum	-	-	-	M/s Muhammad Hanif Anjum
						M/s Chaudhary Traders	-	M/s Chaudhary Traders	Does not meet the minimum requiste criteria mentioned in bidding documents	-	-
						M/s Iqbal and Sons	M/s Iqbal & Sons	-	-	-	M/s Iqbal & Sons
						M/s Ali Construction Company	-	M/s Ali Construction Company	No Bank Statement, No Credit Line, No Audit Report.	-	-
						M/s Links Traders	-	M/s Links Traders	Does not meet the minimum requiste criteria mentioned in bidding documents	-	-

