

EVALUATION REPORT

Improvement and Rehabilitation of P-1 Gojra Toba Road in Gojra City

Allocation of Funds	Date of Advertisement	No. of Bid Documents Sold	No. of Bid Documents Submitted	Closing Date of Tender	Opening date of Tender	Detail/ No. of bidder Participated	Name of Qualifies and Disqualified		Reason for Disqualification	Financial Bid opening Date	Seniority according to Evaluation
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
258,146,203	22-04-2023	12	4	12/5/2023	13-05-2023	Naveed Construction (Pvt.) Limited	Naveed Construction (Pvt.) Limited	-			Naveed Construction (Pvt.) Limited
						M/s Chaudhary Traders	-	M/s Chaudhary Traders	Does not meet the minimum requiste criteria mentioned in bidding documents	31-05-2023	M/s Ch Abdul Ghafoor Goheer
						M/s Muhammad Hanif Anjum	M/s Muhammad Hanif Anjum				
						M/s Ch Abdul Ghafoor Goheer	M/s Ch Abdul Ghafoor Goheer				